

View APP Package Details :

Ministry :	Ministry of Agriculture		
Division :	-		
Organization :	Bangladesh Sugercane Research Institute		
PE Office and Code :	Strengthening Intrigated Research Facilities of BSRI		
Budget Type :	Development	Project Name :	Strengthening Intrigated Research Facilities of BSRI

Key Fields Information:

APP ID :	154494
APP Code :	SIRF/001
Financial Year :	2019-2020
Budget Type :	Development
Project Name :	Strengthening Intrigated Research Facilities of BSRI
Procuring Entity :	Dr. Samajit Kumar Pal
District :	Pabna

Package Details:

Procurement Nature	Works
Type of Emergency	Normal
Package No	WD-0009
Package Description	1 Herringbone bond HBB Road for BSRI Head Quarter IshurdiPabna. 597.50 Metar 2 Herringbone bond HBB Road with RCC yard for RSRS. SubarnarcharNoakhli. 715 Metar 3 Herringbone bond HBB Road for RSRS. Gazipur 367 Metar 4 Herringbone bond HBB Road with RCC yard for Sub-Station Bandarban. 95 Metar 5 Herringbone bond HBB Road with RCC yard for Sub-Station Gaibandha. 143 Metar 6 Herringbone bond HBB Road for Sub-Station Barishal . 122 Metar.

Lot Details:

Lot No.	Lot Description	Qty	Unit	Estimated Cost (In BDT)
1	(1) Herringbone bond (HBB) Road for BSRI Head Quarter, Ishurdi, Pabna. 597.50 Metar (2) Herringbone bond (HBB) Road with RCC yard for RSRS. Subarnachar, Noakhli. 715 Metar (3) Herringbone bond (HBB) Road for RSRS. Gazipur 367 Metar (4) Herringbone bond (HBB) Road with RCC yard for Sub-Station Bandarban. 95 Metar (5) Herringbone bond (HBB) Road with RCC yard for Sub-Station, Gaibandha. 143 Metar (6) Herringbone bond (HBB) Road for Sub-Station Barishal . 122 Metar	2039.50	Metar	26582500.00

Package Estimated Cost (In BDT) 26582500.00

Category Construction work; Site preparation work; Works for complete or part construction and civil engineering work; Building installation work; Building completion work; Hire of construction and civil engineering machinery and equipment with operator; Building demolition and wrecking work and earthmoving work; Test drilling and boring work; Building construction work; Engineering works and construction works; Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork; Construction work for water projects; Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry; Roof works and other special trade construction works; Electrical installation work; Insulation work; Plumbing and sanitary works; Fencing, railing and safety equipment installation work; Mechanical installations; Plastering work; Joinery and carpentry installation work; Floor and wall covering work; Painting and glazing work;

	Other building completion work; Hire of cranes with operator; Hire of earthmoving equipment with operator
Approving Authority	HOPE
PQ Requires	No
Procurement Method	Open Tendering Method
Procurement Type	NCT
Package Type	e-GP
Source of Fund	Government
Development Partners	-
Tender Dates:	
Expected Date of Advertisement of Tender on e-GP website	11-Jul-2019
Expected Date of submission of Tender	01-Aug-2019
Expected Date of Opening of Tender	01-Aug-2019
Expected Date of Submission of Evaluation Report	22-Aug-2019
Expected Date of Approval for Award of Contract	05-Sep-2019
Expected Date of Issuance of the NOA	12-Sep-2019
Expected Date of Signing of Contract	10-Oct-2019
Expected Date of Completion of Contract	27-Apr-2020
Total Time to	91

Contract Signing

Electronically Signed By : Dr. Md. Amzad Hossain - Director General