

View APP Package Details :

Ministry :	Ministry of Agriculture	
Division :	-	
Organization :	Bangladesh Sugercane Research Institute	
PE Office and Code :	Bangladesh Sugarcrop Research Institute	
Budget Type :	Revenue	Project Name Revenue (GOB) :

Key Fields Information:

APP ID :	160225
APP Code :	Rev 001
Financial Year :	2019-2020
Budget Type :	Revenue
Project Name :	Revenue (GOB)
Procuring Entity :	Dr. Md Amzad Hossain
District :	Pabna

Package Details:

Procurement Nature	Works
Type of Emergency	Normal
Package No	WD 0001
Package Description	Repair & Maintenance Work for Main office building Officers Dormitory Power House Shapla Bhabon B- type 1st 2nd 3rd & 5th Building Main roof stair roof for B-type 1st 2nd 3rd & 5th Building Tiles work for Toilet B-Type 7214 Nos BASIP Guest House -3 Nos C-Type 326 Nos D-Type 224 Nos CC- Type 616 Nos P-ii Type 21 2 Nos Total 35 Nos & Repair & Maintenance Work for Lab Cum Office building Jamalpur Sub-Station Jamalpur Chuadanga Sub-Station Chuadanga & Barishal Sub- Station Barishal under BSRI Head Quarter Ishurdi Pabna.

Lot Details:

Lot No.	Lot Description	Qty	Unit	Estimated Cost (In BDT)
1	Repair & Maintenance Work for Main office building , Officer's Dormitory, Power House, Shapla Bhabon, B-type 1st , 2nd, 3rd & 5th Building (Main roof), stair roof for B-type 1st , 2nd ,3rd & 5th Building, Tiles work for Toilet B-Type 7=14 Nos , BASIP Guest House -3 Nos, C-Type 3=6 Nos, D-Type 2=4 Nos, CC- Type 6=6 Nos, P-ii Type 2= 2 Nos, Total =35 Nos & Repair & Maintenance Work for Lab Cum Office building Jamalpur Sub-Station, Jamalpur, Chuadanga Sub-Station, Chuadanga & Barishal Sub-Station, Barishal under BSRI, Head Quarter Ishurdi, Pabna.	1.00	No	17000000.00

Package Estimated Cost (In BDT) 17000000.00

Category Works for complete or part construction and civil engineering work; Construction work; Building construction work; Engineering works and construction works; Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork; Construction work for water projects; Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry; Roof works and other special trade construction works;

Approving Authority HOPE

PQ Requires No

Procurement Method Open Tendering Method

Procurement Type	NCT
Package Type	e-GP
Source of Fund	Government
Development Partners	-
Development Partners	
Tender Dates:	
Expected Date of Advertisement of Tender on e-GP website	14-Nov-2019
Expected Date of submission of Tender	05-Dec-2019
Expected Date of Opening of Tender	05-Dec-2019
Expected Date of Submission of Evaluation Report	26-Dec-2019
Expected Date of Approval for Award of Contract	09-Jan-2020
Expected Date of Issuance of the NOA	16-Jan-2020
Expected Date of Signing of Contract	13-Feb-2020
Expected Date of Completion of Contract	29-Jun-2020
Total Time to Contract Signing	91

Electronically Signed By : Dr. Md. Amzad Hossain - Director General